KARACHI PORT TRUST

GATEWAY TO PAKISTAN

Dated: -02-2025

EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2020)

01	Name of Procuring Agency	Karachi Port Trust
02	Method of Procuring	SSTE (Single Stage One Envelope)
03	Title of Procurement	**MAINTENANCE / REPAIR AND BLOCK MASONRY WORK AT PLOT NO. A-21 & A-22 LALAZAR AREA**
04	Tender Inquiry No	E/N-2(210)/
05	PPRA Ref No. (TSE)	TS553773E
06	Date & Time of Bid Closing	15-01-2025 at 11:00 Hours
07	Date & Time of Bid Opening	15-01-2025 at 11:30 Hours
08	No. of Bid Received	Single Bid Received
09	Criteria of Bid Evaluation	Single Evaluated Bid
10	Detail of Bid (s) Evaluation	As Per Departmental Tender Committee Report (attached).

S. No	Name of Bidder	Status		Evaluated Cost (Rs.)	Rule / Regulation / SBD / Policy / Basis of Rejection/Acceptance as per Rule 35 of PPRA Rules,2020
		Technical	Financial (Rs.)		
1.	M/s. SAK Contractors	Qualified	999,930.75	999,930.00	**Single Evaluated Bid**

Evaluated Bidder: **M/s. SAK Contractors**

Signature

Official Stamp

EXECUTIVE ENGINEER (NORTH)
KARACHI PORT TRUST

S.No 10

MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE HELD ON 23-01-2025 IN THE OFFICE OF CHIEF ENGINEER, ENGINEERING DEPARTMENT, K.P.T.

NAME OF WORK: MAINTENANCE / REPAIR AND BLOCK MASONRY WORK AT PLOT NO. A-21 & A-22 LALAZAR AREA.

INTRODUCTION:

1. The The Plot No, A-21 &A-22 is located at lalazar area, same is KPT's prime land. As today old boundary wall have been completed damaged as various locations, to safe guard the same the boundary wall is to be re-constructed to avoid any encroachment on said plot.

2. Therefore, in-order to make the premises secure and to avoid any pilferage AXEN (QR) has surveyed the site & has prepared an Estimate amounting to Rs.970,830.00 (including Taxes and Contingencies) placed at S.No.3, to attend the work through outsource as the same is beyond the scope of in-house arrangements.

3. Tenders for the work were therefore, invited under 36 (a) of PPRA Rules from Contractors through KPT, MoMA & PPRA Website and received on 15-01-2025.

PARTICULAR

a)	Authority of Sanction.	General Manager (CW)
b)	Budget Provision figures.	Rs.244,000,000.00
c)	Estimated Cost	Rs. 970,830.00
d)	Debit Head	The cost of work will be debited to "**Outside Repairs & Maint Cost**", Account Code 08083087-082181 (Residential Accommodation) wherein, an amount of Rs.244,000,000.00 in the budget of 2024-25.
e)	Date on which Tender Notice was Published for KPT, MoMA & PPRA Web Sites.	26-12-2024
f)	Date of opening of Tenders.	15-01-2025
g)	Total No. of Tenders Sold.	Not known (Uploaded from Websites)
h)	Total No. of Tenders received.	01 No. (Single bid Received)
i)	Date when Departmental Tender Committee meeting held.	23-01-2025

j) Detail of offers received.

S.No.	Name of Tenderers	Corrected Tendered Amount Including 5%Contingencies.	
1.	M/s. SAK Contractors	Rs. 999,930.75	(02.99% Above)

k)	Position of offer recommended for acceptance as compared with other offers	Single Evaluated Bid
l)	Validity period of the offers.	Four months expiring on 14-05-2025
m)	Past performance of the tenderer recommended and how they behaved in the past.	M/s.SAK Contractors registered in C-6 Category with Pakistan Engineering Council. They had carried out many works for KPT, and their past performance on those works has been found satisfactory.

RECOMMENDATIONS

The Single Evaluated Bid amounting to Rs.999,930.75 (Rupees: Nine Hundred Ninety Nine Thousand Nine Hundred Thrity & Seventy Five Paisa Only) received in accordance under Clause PPRA Rule 36 (a) from M/s. SAK Contractors which is 02.99% above the corresponding estimated cost of Rs.970,830.00 based on market rates is considered reasonable. Keeping in view of their past performance as mentioned in Para-2 (m) M/s.SAK Contractors is considered capable for carrying out the work viz. "**MAINTENANCE / REPAIR AND BLOCK MASONRY WORK AT PLOT NO. A-21 & A-22 LALAZAR AREA".**

The Committee therefore, recommends the acceptance of the Single Evaluated Bid amounting to Rs.999,930.75 (Rupees: Nine Hundred Ninety Nine Thousand Nine Hundred Thrity & Seventy Five Paisa Only) received from M/s.SAK Contractors is considered reasonable for the work viz. **"MAINTENANCE / REPAIR AND BLOCK MASONRY WORK AT PLOT NO. A-21 & A-22 LALAZAR AREA".**

DY CHIEF ENGINEER-III
MEMBER

MANAGER FINANCE
MEMBER

DIRECTOR PORT INTELLIGENCE
MEMBER

CHIEF ENGINEER
CONVENOR