KARACHI PORT TRUST

GATEWAY TO PAKISTAN

Dated: **07-05-2025**

EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2020)

01	Name of Procuring Agency	Karachi Port Trust
02	Method of Procuring	SSTE (Single Stage One Envelope)
03	Title of Procurement	**FIXING OF SHED ON THE FRONT SIDE OF MASJID-E-QAYADAT AT KPT HEAD OFFICE**
04	Tender Inquiry No	E/N-2(253)/
05	PPRA Ref No. (TSE)	TS554689E
06	Date & Time of Bid Closing	28-01-2025 at 11:00 Hours
07	Date & Time of Bid Opening	28-01-2025 at 11:30 Hours
08	No. of Bid Received	Single Bid Received
09	Criteria of Bid Evaluation	Single Evaluated Bid
10	Detail of Bid (s) Evaluation	As Per Departmental Tender Committee Report (attached).

S. No	Name of Bidder	Status		Evaluated Cost (Rs.)	Rule / Regulation / SBD / Policy / Basis of Rejection/Acceptance as per Rule 35 of PPRA Rules,2020
		Technical	Financial (Rs.)		
1.	M/s. Mehtab Traders	Qualified	988,942.50	988,942.00	**Single Evaluated Bid**

Evaluated Bidder: **M/s. Mehtab Traders**

Signature

Official Stamp

EXECUTIVE ENGINEER (NORTH)
KARACHI PORT TRUST

S/109

MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE HELD ON 04-02-2025 IN THE OFFICE OF CHIEF ENGINEER, ENGINEERING DEPARTMENT, K.P.T.

NAME OF WORK: FIXING OF SHED ON THE FRONT SIDE OF MASJID-E-QAYADAT AT KPT HEAD OFFICE

INTRODUCTION:

1. The Masjid-e-qayadat has been located at KPT Head Office adjacent to Main Reception Area. Due to extreme weather in summer it becomes difficult for visitors and employees to stand in extreme heat, therefore concerned AXEN (MIY) has visited the area and proposed the Fixing of shed for the same.
   Accordingly, AXEN (MIY) has prepared an Estimate amounting to Rs.997,395.00 (including Taxes and Contingencies) placed at S.No.1, for attending the work, as the work is beyond the capacity of KPT In-house arrangements.

2. Tenders for the work were therefore, invited under 36 (a) of PPRA Rules from Contractors through KPT, MoMA & PPRA Website and received on 28-01-2025.

PARTICULAR

a)	Authority of Sanction.	General Manager (CW)
b)	Budget Provision figures.	Rs.225,700,000.00
c)	Estimated Cost	Rs.997,395.00
d)	Debit Head	The cost of work will be debited to Outside Repairs & Maint Cost", Account Code 08083081-082181 (Office Building) wherein amount of Rs.225,700,000/- in the budget of 2024-25.
e)	Date on which Tender Notice was Published for KPT, MoMA & PPRA Web Sites.	10-01-2025
f)	Date of opening of Tenders.	28-01-2025
g)	Total No. of Tenders Sold.	Not known (Uploaded from Websites)
h)	Total No. of Tenders received.	Single Bid Received
i)	Date when Departmental Tender Committee meeting held.	04-02-2025
j)	Detail of offers received.	

S.No.	Name of Tenderers	Corrected Tendered Amount Including 5% Contingencies.	
1.	M/s. Mehtab Traders	Rs. 988,942.50	(0.84% Below)

k)	Position of offer recommended for acceptance as compared with other offers	Single Evaluated Bid
l)	Validity period of the offers.	Four months expiring on 27-05-2025
m)	Past performance of the tenderer recommended and how they behaved in the past.	M/s. Mehtab Traders registered in C-4 Category with Pakistan Engineering Council. They have carried out many works for KPT, and their past performance in those works is satisfactory.

RECOMMENDATIONS

The Single Evaluated Bid amounting to Rs.988,942.50 (Rupees: Nine Hundred Eighty Eight Thousand Nine Hundred Forty Two & Fifty Paisa Only) received in accordance under Clause PPRA Rule 36 (a) from M/s. Mehtab Traders which is 0.84% below the corresponding estimated cost of Rs.997,395.00 based on market rates is considered reasonable. Keeping in view of their past performance as mentioned in Para-2(m) M/s. Mehtab Traders is considered capable for carrying out the work viz. **"FIXING OF SHED ON THE FRONT SIDE OF MASJID-E-QAYADAT AT KPT HEAD OFFICE".**

The Committee therefore, recommends the acceptance of the Single Evaluated Bid amounting to Rs.988,942.50 (Rupees: Nine Hundred Eighty Eight Thousand Nine Hundred Forty Two & Fifty Paisa Only) received from M/s. Mehtab Traders is considered reasonable for the work viz. **"FIXING OF SHED ON THE FRONT SIDE OF MASJID-E-QAYADAT AT KPT HEAD OFFICE".**

01/07/2025.		
DY CHIEF ENGINEER-III	**MANAGER FINANCE**	**DIRECTOR PORT INTELLIGENCE**
MEMBER	**MEMBER**	**MEMBER**

CHIEF ENGINEER 18/2/2025
CONVENOR