PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA-I

(As Per Rule 47 of PP Rules,2004)

To Be Filled and uploaded on PPRA Website in Respect of All Public Contracts of Works, Services and Goods.

- NAME OF THE ORGANIZATION / DEPTT **KPT/CM&EE-II Department**
- FEDERAL / PROVINCIAL GOVT **FEDERAL**
- TITLE OF CONTRACT 12000 HRS/MAJOR OVERAHULING ROUTINE MAINTENACE STBD SIDE AUX. ENGINE KTA 19-D MAKE CUMMINS OF DREDGER TSHD ABUL (SPARE PARTS)
- TENDER No. **N/A**
- BRIEF DESCRIPTION OF CONTRACT: STBD side Aux. Engine KTA 19-D(M) Make Cummins of Dredger TSHD: ABUL has completed 12000 running running hours therefore 12000 hrs / Major Overhauling routine maintenance is required.
- TENDER VALUE **RS. 8,323,644/- INCLUDING 17% GST.**
- ENGINEER'S ESTIMATE N/A
- (For civil works only)
- ESTIMATED COMPLETION PERIOD **18 WEEKS BECAUSE LEAD TIME OF RECEIVING OF PARTS WEILL BE 16 WEEKS.**
- WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN ? **YES**
- ADVERTISEMENT:

  (iii) PPRA Website : **N/A**
  (Federal Agencies) (If yes date and PPRA's tender number)

  (iv) News Papers **N/A**
  (If yes give names of newspapers and dates)

- TENDER OPENED ON (Date & Time) **N/A**
- NATURE OF PURCHASE **N/A** Local / International
- EXTENSION IN DUE DATE (ifany) **N/A**

- NUMBER OF TENDER DOCUMENTS SOLD **N/A**
  (attach list of Buyers)

- WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS **N/A**
  (If yes enclose a copy)

- WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS **N/A**
  (If yes enclose a copy)

- WHICH METHOD OF PROCUREMENT WAS USED:- (Tick one) N/A

  a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ ☐

  b) SINGLE STAGE – TWO ENVELOPE PROCEDURE ☐

  c) TWO STAGE – TWO BIDDING PROCEDURE _____ ☐

  d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE ____ ☐

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED WITH BRIEF REASONS (I.E. EMERGENCY, DIRECT CONTRACTING, NEGOTIATED TENDERING ETC). PPRA – 2004 RULE- 42 (c)
- WHO IS THE APPROVING AUTHORITY **KPT BOARD**

- WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD A OTHER THAN OPEN COMPETITIVE BIDDING. **YES**

- NUMBER OF BIDS RECEIVED **N/A**

- WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER **N/A**

- WHETHER INTEGRITY PACT WAS SINGED **N/A**

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

(As Per Rule 47 of PP Rules,2004)

CONTRACT AWARD PROFORMA-II

To Be Filled and uploaded on PPRA Website in Respect of All Public Contracts of Works, Services and Goods.

- NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **N/A**
- NAME AND ADDRESS OF THE SUCCESSFUL BIDDER **M/S.ORIENT ENERGY SYSTEMS (PVT) LTD. OF PLOT # 09 SECTOR 24, KORNAGI INDUSTRIAL AREA KARACHI.**
- RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATED BID) **N/A**
- NEED ANALYSIS (Why the procurement was necessary ?) STBD side Aux. Engine KTA 19-D(M) Make Cummins of Dredger TSHD: ABUL has completed 12000 running running hours therefore 12000 hrs / Major Overhauling routine maintenance is required.
- INCASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe) **N/A**

_____

_____

_____

- WHETHER NAME OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS **(N/A).**

- DATE OF CONTRACT SIGNING **25-11-2022**
  (Attach a copy of agreement)

- CONTRACT AWARD PRICE **Rs 8,323,644/- Including 17% GST.**

- WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS :- **N/A**
  (Attach copy of the bid evaluation report)

- ANY COMPLAINTS RECEIVED . **NO**
  (If yes result thereof)

- ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS **NO**
  (If yes give details)

- DEVIATION FROM QUALIFICATION CRITERIA **NO**
  (If yes give details)

_____

_____

_____

- SPECIAL CONDITIONS, if any **NO**
  (If yes give details)

_____

(F No.2/1/2008PPRA-RA.III

KARACHI PORT TRUST
(SECRETARIAT)

NO. S-BS/ 1360
Dated. 25 NOV 2022

GENERAL MANAGER (E)
K.P.T

SUB:- **12000 HRS /MAJOR OVERHAULING ROUTINE MAINTENANCE STBD SIDE AUX ENGINE KTA 19-D MAKE CUMMINS OF DREDGER TSHD ABUL (SPARE PARTS).**

The Contract Agreement documents submitted by M/s. Orient Energy System (Pvt), Karachi duly signed by the Chairman and two Trustees is forwarded for further necessary action.

AG. SECRETARY 25/X10

Encl:- Agreement.

KARACHI PORT TRUST
No. 1803
28 NOV 2022



0274-2208180001017672 GoS-KHI-E4B081D5ABC99FFC

Non-Judicial **Rs 500/-**

Description	: Counterpart or Duplicate - 17
First Party	: MS ORINT ENERGY SYSTEMS PVT [30320727]
Second Party	: KARACHI POST TRUST [21422842]
Applicant	: MUHAMMAD SHAFIQ [42101-1405187-9]
Stamp Duty Paid by	: KARACHI POST TRUST [21422842]
Issue Date	: 18-Aug-2022, 10:49:19 AM
Paid Through Challan	: 2022F65F3C438A8D
Amount in Words	: Five Hundred Rupees Only

Please Write Below This Line

"AGREEMENT"

This Agreement made the _____day of _____Two Thousand Twenty Two between the Board of Trustees of the Port of Karachi incorporated under the Karachi Port Act VI of 1886 as amended from time to time thereinafter called the "Board" of the one part and **M/s Orient Energy Systems (Pvt) Ltd, of Plot no. 09 Sector 24, Korangi Industrial Area, Karachi**. hereinafter called the "Contractor" of the other part whereas the Board is desirous to have certain Repair Viz:**12000 HRS / MAJOR OVERHAULING ROUTINE MAINTENANCE STBD SIDE AUX ENGINE KTA – 19-D MAKE CUMMINS OF DREDGER TSHD ABU , as per firm's Quotation No. SQT-102033 dated: 25 June 2021 at a total cost Rs.8,323,644/- (Rupees Eight million three hundred twenty three thousand six hundred forty four only) including 17% GST** and has accepted a Tender by the Contractor for the above work

	Description	Amount (Rs)	10% SST	17% GST	Total Amount (Rs)
(a)	Spare parts for Major Overhauling Routine Maintenance of Cummins Diesel Engine KTA-19	Rs. 7,114,226/-	----	Rs 1,209,418/-	Rs.8,323,644/-
				Grand Total Including 17% GST	Rs.8,323,644/-
Rupees Eight million three hundred twenty three thousand six hundred forty four only					

TERMS AND CONDITION:

i) Terms of Payment : 100% payment against delivery of spare parts in OES Workshop & duly verified by the KPT Official at OES Workshop

ii) Completion period : Job completion time will 18 Weeks, because lead time of receiving of Parts will be 16 weeks.

iii) Warrantee / Guarantee : Warranty of Parts will be 06 months from the date of Invoice.

Cont...P/2

iv) Other Terms & Conditions:

- If there is any delay regarding shifting of DG set in OES workshop, KPT will responsible, no L.D deduct.
- No security Deposit will be deducted from the invoice of parts.
- 5% Security deposit will be deducted from service invoice.
- After dismantling & installation of engine any additional work cropped up the cost of parts will be charge from KPT as per actual.
- KPT is responsible if any delayed for its side for payment of parts receiving agreement signing * Gen-set Load test in OES workshop no LD will be charge.
- Transportation & rigger is the responsibility of KPT.
- Job completion date will be from the date of satisfactory load trial at the OES workshop in the presence of KPT staff.
- Engine will be released after 100% part payment received

Now this Agreement Witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to.

The following documents which for the purpose of identification have been signed by Mr. Muhammad Saeed (Director) on behalf of the Contractor and by Muhammad Bachal Chief Mech & Elect Engineer – II of M&EE's Deptt, KPT (the Engineer of the Board) on behalf of the Board all of which shall be deemed to form and be read and construed as part of this Agreement viz:-

a) The General Conditions of Contract
b) Firms letter No Nil dated 30 June 2021
c) Firms Quotation No SQT-102033 dated 25 June 2021
d) KPT's work order No (M)GT/Maj Overh/12000 Hrs/Abul/188 dated 29 March 2022
e) Firm's acceptance letter Firms No Nil dated 31 March 2022

ORIENT ENERGY SYSTEMS (PVT) LTD. ORIENT

Cont..... P/3

2. In consideration of the payments to be made by the Board to the Contractor as hereinafter mentioned the Contractor hereby covenants with the Board, to 12000 HRS / MAJOR OVERHAULING ROUTINE MAINTEANCE STBD SIDE AUX ENGINE KTA – 19-D MAKE CUMMINS OF DREDGER TSHD ABUL in conformity in all respects with the provisions of the Contract.

3. The Board, KPT hereby covenants to pay the Contractor in consideration of the completion of work 12000 HRS / MAJOR OVERHAULING ROUTINE MAINTEANCE STBD SIDE AUX ENGINE KTA – 19-D MAKE CUMMINS OF DREDGER TSHD ABUL in the manner prescribed by the Contract.

In Witness whereof the parties hereto have hereunto set their respective hands and seals the day and year first above written.

Signed Sealed and Delivered by the:

Chairman and two Trustees on behalf of the Board of Trustees of the Port of Karachi.

Signed by
In the presence of

Chairman, KPT

Name	:	Syed Muhammad Tariq Huda
NIC No.	:	42101-8861763-1
Address	:	KPT Head Office Building Edul Jee Dinsha Road Karachi.

G M (Engg)

Name	:	Adnan Khaliq HI(M) S.BT Rear Admiral
NIC No.	:	42201-7521739-5
Address	:	KPT Head Office Building Edul Jee Dinsha Road Karachi.

ORIENT ENERGY SYSTEMS (PVT) LTD. ORIGINAL

Cont..... P/4

KARACHI PORT TRUST
No. S06
22 MAR 2022

IR. 458
DA 25/03/22

KARACHI PORT TRUST
(SECRETARIAT)

No.KPT/S-BS/413
Dated 22 MAR 2022

GENERAL MANAGER (E)
GENERAL MANAGER (F)
Chief Mech & Elect Engineer-II

SUB:- EXTRACT OF MINUTES OF BOARD MEETING OF 03.03.2022.
12000 HRS / Major Overhauling Routine Maintenance STBD side Aux Engine KTA 19-D (M) make Cummins of Dredger TSHD ABUL.

A copy of B.R.No.191 dated 03.03.2022, on the above subject is forwarded herewith for necessary action.

Encl:-

1. B.R.No. 191 dated 03.03.2022.
2. (File No. M&EE/S&C/TECH/GT/C-S/0910210001) to General Manager (E)

AG. SECRETARY

MECH & ELECT
24 MAR 2022
I.R.No. 873
KARACHI PORT TRUST

For note.

CME-I
CME-II

Advise us.
25/10.

22/3/22

EE(C)/AEE(C)

DCEE(S&C)
25/3/22

24/3/22
25/3/22

B.R.No.191 dated 03.03.2022

1. 12000 HRS / Major Overhauling Routine Maintenance STBD side Aux Engine KTA 19-D (M) make Cummins of Dredger TSHD ABUL.

191 **Resolution**:- The Board considered Agenda Item No.1 regarding 12000 HRS / Major Overhauling Routine Maintenance STBD side Aux Engine KTA 19-D (M) make Cummins of Dredger TSHD ABUL and sanctioned as under:-

a) To accept the offer of M/s. Orient Energy System (Pvt.) Ltd (authorized Distributor of OEM) for 12000 Hrs / Major Overhauling Routine Maintenance STBD Side Aux Engine KTA 19 -D (M) Make Cummins of Dredger TSHD ABUL at a total cost of Rs.8,862,644/- (Rupees Eight Million Eight Hundred Sixty Two Thousand Six Hundred Forty Four only) including 10% SST on services and 17% GST for spare parts under the provision of PPRA-2004 Para 42c(i) and (v) and to place work order on the firm, on agreed Terms & Conditions between KPT Management and contractor.

b) To approve 1% MMD Fee Rs.5,390/- of the total service charges to be paid through cheque in the favor of MMD.

c) To approve 15% contingency i.e. Rs.1,248,546/- of total cost of Rs.8,323,644/- (Rupees Eight Million Eight Hundred Sixty Two Thousand Six Hundred Forty Four only) for spare parts onboard the craft. This contingency amount will be utilized for additional works only and same will be verified by GM (E) & GM(F) as a variation certificate before commencement of work.

d) To approve the total cost of Rs.10,116,580/- (Rupees Ten Million One Hundred Sixteen Thousand Five Hundred Eighty only) (including estimated cost for spare parts, service charges, 1% MMD Fee and 15% contingency).

e) To condone the condition for not furnishing security Deposit against the cost of spares.

f) **Delivery / Completion Period**: Job completion time will be 18 weeks, because lead time of receiving of parts will be 16 weeks and labor work will be 02 weeks after receipt of parts.

TRUE COPY
Secretary
KARACHI PORT TRUST

(75)

No (M)GT/Maj Overh/12000 Hrs/Abul/735

Office of Chief Mech &Elect Engineer-II
Mech & Elect Engg Deptt.
Berth No. 10, East Wharf,
Keamari, Karachi
Phone No: 99214955
Fax No: 99214450

M/s Orient Energy Systems (Pvt) Ltd
Plot No 9 Sector 24, Korangi
Industrial Area Karachi Pakistan
Fax 92-21-35072095

07 Mar, 2022

12000 HRS / MAJOR OVERHAULING ROUTINE MAINTENANCE STBD SIDE AUX ENGINE KTA 19-D MAKE CUMMINS OF DREDGER TSHD ABUL

Reference:

A. M/s Orient Energy Systems (Pvt) Ltd letter No Nil dated 30 June 2021
B. M/s Orient Energy Systems (Pvt) Ltd quotation No SQT-102033 dated 25 June 2021
C. KPT letter of Intent No (M)GT/Maj Overh/12000 Hrs/Abul/59 dated 27 Jan 2022

1. KPT Administration has accepted your offer submitted in quotations cited at reference "A" & "B" on the basis of quoted rates for Spare Parts of the subject work. Confirmed order is hereby placed on your firm to carry out the subject work as per following description, terms / conditions and as per KPT Scope of Work.

	Description	Amount (Rs)	10% SST	17% GST	Total Amount (Rs)
(b)	Spare parts for Major Overhauling Routine Maintenance of Cummins Diesel Engine KTA -19 (As per quotation cited at reference 'B'.	Rs. 7,114,226/-	----	Rs 1,209,418/-	Rs. 8,323,644/-
				Grand Total including 17% GST	Rs. 8,323,644/-
Rupees Eight Million Three Hundred Twenty Three Thousand Six Hundred Forty Four Only					

a. **Delivery / Completion Period**: Job completion time will **18 weeks** because lead time of receiving of parts will be **16 weeks**.

b. **Terms of Payment**: 100% payment against delivery of spare parts in OES workshop and duly verified by the KPT Official at OES Workshop.

c. **Warranty:** Warranty of parts will be 06 months from the date of invoice.

Cont..... P/2

c. **Execution of Agreemer** : Firm is requested to enter into an agreement with KPT. The draft copy is enclosed. Please note that submission of the draft agreement duly signed by you to this office is the responsibility of your firm. In case of your firm fails to enter into contract agreement within 14 days from the date of work Order then the KPT Administration will have the option and right of getting the work executed from the other sources at your risk and cost

d. **Other Terms & Conditions**:

i. If there is any delay regarding shifting of DG set in OES workshop, KPT will responsible, no L.D deduct.

ii. No security Deposit will be deducted from the invoice of parts.

iii. 5% Security deposit will be deducted from service invoice.

iv. After dismantling & installation of engine any additional work cropped up the cost of parts will be charge from KPT as per actual.

v. KPT is responsible if any delayed for its side for payment of parts receiving agreement signing * Gen-set Load test in OES workshop no LD will be charge.

vi. Transportation & rigger is the responsibility of KPT.

vii. Job completion date will be from the date of satisfactory load trial at the OES workshop in the presence of KPT staff.

viii. Engine will be released after 100% part payment received.

3. KPT's General Conditions of Contract applicable. Please acknowledge the acceptance of this Work Order.

31/03/22

Chief Mech & Elect Engineer-II

Information:

CAO
CM&EE – I
DCME(F/C-I)
Chief Engineer, TSHD ABUL